
TASK ORDER 
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Client Name: Tuolumne City Sanitary District 
Address: 18050 Box Factory Road 

Tuolumne, CA 95379 
Phone: 209-928-3517   
 
Task Order Name:   
TEDA Sewer Relocation Inspection 

 
Task Order No:  22-02 

Background 

A critical segment of the Tuolumne City Sanitary District (TCSD) main sewer trunk line is secured to the face of the 
Tuolumne Log Pond Dam, which is located on the north side of Tuolumne City. The Dam is owned and operated by 
the Tuolumne Economic Development Authority, Inc. (TEDA), with the TCSD sewer line located in an easement on 
the TEDA property. TEDA is preparing to implement improvements to the Tuolumne Log Pond Dam Spillway, 
which will include removal of the sewer line from the Dam face. The sewer line is being relocated to a bridge being 
built specifically to carry the sewer line. A new easement to accommodate the relocated sewer line is currently being 
negotiated between TEDA and the District. 

Scope of Services  

Forsgren will provide inspection services for the project elements pertaining to the sewer improvements, in accordance 
with the following assumptions: 

 The sewer aspects of the project will be constructed over a 12-week period between 8/10/22 and 10/30/22. 

 Construction observation will require an average of one-hour per day during this period, or a total of 60 hours. 

 Project Management costs are based on a 12-week project duration. 

 Construction Redlines will be maintained by, and project As-Builts will be prepared by TEDA’s Engineer. 

 Record-of-Construction Report will be prepared by TEDA’s Engineer, and Forsgren will not prepare an 
independent report. 

Compensation:    
The services will be performed on a time and materials basis for an estimated fee of $20,000. This fee will not be 
exceeded without prior authorization from TCSD. A spreadsheet showing the breakdown of this estimated fee is 
included as Attachment A. 
 
Terms and Conditions: 
The requested services will be performed in accordance with Forsgren’s current Billing Rates, and Terms & Conditions 
included as part of the Master Services Agreement between TCSD and Forsgren. 
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COST ESTIMATE

Tuolumne City Sanitary District Forsgren Associates, Inc.

TEDA Sewer Relocation Project - Inspection

Role PM
Tecnical 

Expert

Senior 

Engineer
Environ.

Project 

Engineer
Inspector Project Asst.

Title Code ENG/SCI VI ENG/SCI VII ENG/SCI IV ENG/SCI IV ENG II INSP IV CLE III

Employee Driscoll Evans Gach Wickman Vallarino Kram Dela Cruz

Rate $245 $265 $195 $195 $150 $140 $90 15% $5.00

TASK 1 - CONSTRUCTON OBSERVATION:  8/10/22-10/30/22 (12 wks/60 days)

Observation 0 -$            -$           -$        -$                

Construction Observation: 12 weeks @ 5 days/wk @ 1 hr/day 60 60 8,400$        -$           300$       8,700$           

Daily Field Reports 15 30 12 57 8,955$        -$           285$       9,240$           

Photograph Management 6 6 540$           -$           30$         570$               

Maintain Construction Drawing Redlines (Field Set + Office Set) 0 -$            -$           -$        -$                

File/Document Management 0 -$            -$           -$        -$                

Record of Construction Report 0 -$            -$           -$        -$                

Prepare/Submit Draft Report 0 -$            -$           -$        -$                

Prepare/Submit Final Report 0 -$            -$           -$        -$                

Project Management 0 -$            -$           -$        -$                

Resource Mgmt, Cost/Schedule Control, and Coordination 6 12 18 2,550$        -$           90$         2,640$           

0 -$            -$           -$        -$                

0 -$            -$           -$        -$                

21 0 0 0 0 90 30 141 20,445$      -$           -$           705$       21,150$         

PROJECT TOTALS 21 0 0 0 0 90 30 141 20,445$       -$            -$            705$        21,150$          

Subtotal Task 1
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Project 
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Travel & Expenses
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