TASK ORDER

Client Name: Tuolumne City Sanitary District
Address: 18050 Box Factory Road
Tuolumne, CA 95379
Phone: 209-928-3517
Task Order Name: Task Order No: 22-02

TEDA Sewer Relocation Inspection

Background

A critical segment of the Tuolumne City Sanitary District (TCSD) main sewer trunk line is secured to the face of the
Tuolumne Log Pond Dam, which is located on the north side of Tuolumne City. The Dam is owned and operated by
the Tuolumne Economic Development Authority, Inc. (TEDA), with the TCSD sewer line located in an easement on
the TEDA property. TEDA is preparing to implement improvements to the Tuolumne Log Pond Dam Spillway,
which will include removal of the sewer line from the Dam face. The sewer line is being relocated to a bridge being
built specifically to carry the sewer line. A new easement to accommodate the relocated sewer line is currently being
negotiated between TEDA and the District.

Scope of Services

Forsgren will provide inspection services for the project elements pertaining to the sewer improvements, in accordance

with the following assumptions:

e The sewer aspects of the project will be constructed over a 12-week period between 8/10/22 and 10/30/22.

e Construction observation will require an average of one-hour per day during this period, or a total of 60 hours.

e Project Management costs are based on a 12-week project duration.

e Construction Redlines will be maintained by, and project As-Builts will be prepared by TEDA’s Engineer.

e Record-of-Construction Report will be prepared by TEDA’s Engineer, and Forsgren will not prepare an
independent report.

Compensation:

The services will be performed on a time and materials basis for an estimated fee of $20,000. This fee will not be

exceeded without prior authorization from TCSD. A spreadsheet showing the breakdown of this estimated fee is

included as Attachment A.

Terms and Conditions:
The requested services will be performed in accordance with Forsgren’s current Billing Rates, and Terms & Conditions
included as part of the Master Services Agreement between TCSD and Forsgren.
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COST ESTIMATE
Tuolumne City Sanitary District
TEDA Sewer Relocation Project - Inspection

Forsgren Associates, Inc.

Role]  PM T:;:;cril Ers:;:::;_r Environ. E::;J:ec;r Inspector[Project Asst. Travel & Expenses Related
Title Codel ENG/scivi | ENG/scivi] EnG/sci v | ENG/sciiv ] ENG I INSP IV ctenm | Total Labor | Total Labor Project
Employee| Driscoll Evans Gach Wickman | Vallarino Kram Dela Cruz Hours Costs Fees Mark-Up Fee Total
Rate] $245 $265 $195 $195 $150 $140 $90 15% $5.00
TASK 1 - CONSTRUCTON OBSERVATION: 8/10/22-10/30/22 (12 wks/60 days)

Observation 0 $ - S - $ - $ -
Construction Observation: 12 weeks @ 5 days/wk @ 1 hr/day 60 60 S 8,400 S - S 300]S 8,700
Daily Field Reports 15 30 12 57 S 8,955 S - S 28] S 9,240
Photograph Management 6 6 S 540 S - S 30| S 570
Maintain Construction Drawing Redlines (Field Set + Office Set) 0 S - S - S - S -
File/Document Management 0 S - S - ) - S -

Record of Construction Report 0 S - $ - S - $ -
Prepare/Submit Draft Report 0 S - S - S - S -
Prepare/Submit Final Report 0 S - $ - $ - S -

Project Management 0 $ - $ - $ - |5 -
Resource Mgmt, Cost/Schedule Control, and Coordination 6 12 18 S 2,550 S - S 90 s 2,640

0 $ - $ - $ - $ -
0 $ - S - $ - $ -
Subtotal Task 1 21 0 0 0 0 90 30 141 S 20,445 S - S 705]S 21,150
PROJECT TOTALS 21 0 0 0 0 90 30 141 S 20,445 S - S 705 | S 21,150
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