Augustine Planning Associates, Inc.

Proposal to Prepare an Addendum to the Initial Study/Mitigated
Negative Declaration certified for the:
Tuolumne City Sanitary District Wastewater Treatment Plant

nderstanding:
The Tuolumne City Sanitary District desires to pursue construction funding for its original
Wastewater Treatment Plant project and requires an update to the IS/MND certified by the
District on May 22, 2018, IS/MND. No changes to the original project have been proposed. No
construction is proposed outside of the WWTP boundaries.

The project involves upgrades to the existing WWTP in Tuolumne to improve facility function as
described in the following table and shown in Table 1 and Figure 1. Several of these items
already have been constructed. All proposed improvements will occur within the footprint of
the existing WWTP. Bridge improvements are not included in the proposed project. No
construction and no alterations are proposed within Turnback Creek. The Tuolumne City
Sanitary District will act as the Lead Agency for the California Environmental Quality Act
(CEQA). The California Department of Water Resources (DWR) will act as a CEQA
Responsible Agency and NEPA Lead Agency (if NEPA requirements are triggered).

Scope:
Augustine Planning Associates, Inc. (APA), proposes to provide the following services to assist

in completing the required environmental documentation for the proposed project:

Task 1: Notify landowners within 300 feet of the project site. Notify advisory agencies for
input.

Task 2: Prepare an Addendum to the previously certified Initial Study/Mitigated
Negative Declaration

Prepare an addendum to the adopted initial study (I1S) - Mitigated Negative Declaration (MND).

This task assumes that recirculation of the document is not required and that the revised

project meets all criteria established in Section 15162 and 15164 of the State CEQA

Guidelines. These assumptions include:

¢ No substantial changes are proposed in the project which will require major revisions of
the MND due to the involvement of new significant environmental effects or a substantial
increase in the severity of previously identified significant effects;

¢ No substantial changes have occurred with respect to the circumstances under which
the project is undertaken which will require major revisions of the MND due to the
involvement of new significant environmental effects or a substantial increase in the
severity of previously identified significant effects;

¢ No new information of substantial importance, which was not known and could not have
been known with the exercise of reasonable diligence at the time the previous MND was
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adopted, and does not show any of the following:

o The project will have one or more significant effects not discussed in the MND;

o Significant effects previously examined will be substantially more severe than
shown in the MND;

o Mitigation measures or alternatives previously found not to be feasible would in
fact be feasible, and would substantially reduce one or more significant effects of
the project, but the project proponents decline to adopt the mitigation measure or
alternative; or

o Mitigation measures or alternatives which are considerably different from those
analyzed in the MND would substantially reduce one or more significant effects
on the environment, but the project proponents decline to adopt the mitigation
measure or alternative.

Update shall include:

o A reformat of the document is required to reflect changes in CEQA Negative Declaration
document formatting, questions, and legislative changes including those to climate,
transportation, and wildfire. New sections and questions added to CEQA since adoption
of the MND will be added to the MND as part of the addendum.

o Re-checks of applicable databases (California Natural Diversity Database, California
Dpt. of Toxic Substance Control) and text updates to reflect changes.

Task 3: Prepare updated CEQA Plus (NEPA) Construction Documentation
Prepare updated CEQA Plus (NEPA) environmental construction documentation

Task 4: Public Hearing
Attend the TCSD public hearing to consider the Addendum to the MND/MMRP and approve the
addendum.

Task 5: Notice of Determination (NOD)

Prepare a Notice of Determination (NOD), gather signatures for, prepare for filing, and assist
TCSD in filing NOD at County Clerk/Tuolumne County Community Development Department
and the State Clearinghouse.

270 S. Barretta, Suite C/P.0O.Box 3117 / Sonora, CA 95370
(209) 743-2323 (c) /(209) 532-7376 (0)
tuolandplanner@gmail.com


mailto:tuolandplanner@gmail.com

Task Description

Notify adjoining landowners and advisory agencies 3 @ $85 $255.00
2 Prepare Addendum to IS/MND (administrative draft, draft, 50 @ $85 $4,250.00
final)
3 Prepare revised CEQA Plus (NEPA) environmental 8 @ $85 680.00
construction documentation
4 Public hearing 1 @ $85 $85.00
5 File NOD 2 @ $85 $170.00
Contingency 10% $433.50
Total $5,873.50

/al Excludes CA Fish and Wildlife Filing Fees (As of 1/1/2024 = $2,548 + $50 clerk filing fee), Excludes legal notice costs for
publishing in Union Democrat (Notice of Availability/Intent and public hearing)

PROJECTED TIMELINE:
APA can provide the identified work products within 3 months of receipt of a final written
project description, project boundary map, and authorization to proceed from TCSD.

ASSUMPTIONS & EXCLUSIONS:
No additional technical studies are required.

No wetland delineations will be required. APA can provide that service at additional cost.
The project description will not change significantly during the environmental review process.
Proposal costs exclude CA Fish and Wildlife administration fees and filing fees for the Notice of
Determination. These costs will be paid by TCSD. Note: These costs generally are not

required for a CEQA addendum.

Proposal costs exclude legal notice publication fees for the publication of legal notices, including
the Notice of Availability, and public hearing notices. These costs will be paid by TCSD.

No federal monies are being used to implement this project.

This proposal remains in effect through October 31, 2025; or until a contract is executed
or a notice to proceed approved, whichever occurs first.
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Table 1: Project Description

Description

1 Supervisory Control and Data Acquisition (SCADA) System
Upgrade (Tesco)

SCADA System Upgrade Phase 1 ( Tesco, includes contingencies)
2 Return Activated Sludge/Waste Activated Sludge (RAS/WAS)
Pumps

RASMAS pumps

Piping modifications {on-site)
Sludge Lagoon Aeration & Mixing
Floating Aerators

Solar Mixer

Electrical

Miscellaneous Wastewater Treatment Plant Site Improvements

fal

Process Piping Improvements (on-site)
Site Paving (concrete)

Energy Efficiency Lighting

fal
Storage Pond 1 60 mil High-density polyethylene (HDPE) liner

Circular Clarifiers
Clarifiers
Electrical

Clarifier equipment and RAS/WAS pumps
fal
Piping modifications (on-site)
/al Shall only occur between September 1# and January 31 of the construction year for those locations
within 200 feet rLJf the centerline of Turnback Creek. Ponds shall be drained prior to installing HDPE
liner.
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Figure 1: Site Plan
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