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TASK ORDER 
 

 
Client Name: Tuolumne City Sanitary District 
Address: 18050 Box Factory Road 

Tuolumne, CA 95379 
Phone: 209-928-3517   

 
  
Task Order Name:  Apple Colony Lift Station Alternatives Analysis Task Order No:  21-03 

Statement of Understanding:    
The Tuolumne City Sanitary District (TCSD, District) owns and operates the Apple Colony Lift Station (ACLS), 
which is located near the entrance to the District’s wastewater treatment plant (WWTP). Sewage from the Apple 
Colony subdivision flows by gravity to the Lift Station, where it is pumped up to the WWTP for processing. 
The District would like to replace the ACLS because of its age, and also to improve its reliability. However, the 
District is concerned that it may not be possible to construct a new lift station on the current site due to space 
limitations and other concerns, and is considering replacement on a more suitable site. The District has identified four 
alternative sites that may be suitable for a replacement lift station, and has developed a conceptual plan that can be 
used in selecting a suitable site. TCSD has asked Forsgren to perform an Alternatives Analysis that considers six 
alternatives: No Action; construction of a replacement lift station on the existing site; and construction of a 
replacement lift station on the four alternative sites. 

Scope of Services:  
Forsgren will work with TCSD to prepare an Alternatives Analysis for replacing the Apple Colony Lift Station. The 
Alternatives Analysis will be sufficiently detailed to help TCSD weigh the pros and cons of constructing a replacement 
lift station at the existing location versus one of the alternate locations. Our proposed scope and approach for the 
Analysis is described in further detail below. 

Task 1 – Preliminary Activities 
To prepare for the Alternatives Analysis we will complete the following: 

• Project Planning – Meet with District staff on site for project orientation, review relevant 
documentation, coordinate with other team members, and develop preliminary Decision Criteria. 

• Kickoff Meeting – Facilitate virtual Kickoff Meeting with TCSD team. 
§ Plan; Prepare Agenda; Lead Meeting; Discuss and Gain Consensus on: 

• Communication and documentation protocols, 
• Responsibilities, 
• Scope of Analysis, 
• Alternate Sites Pros and Cons, 
• Decision Criteria, 
• Outline for the Alternatives Analysis Report, and 
• Project Schedule. 

§ Prepare Meeting Summary including Action Items and Decision Log. 
• Define Project Area – Prepare preliminary map showing location of ACLS, alternative lift station 

sites, and the WWTP headworks. 
• Identify/Define specific parcels to be included in analysis. Adjust project area to accommodate 

parcels if/as needed. It is assumed that existing District and public data will be adequate for this 
purpose, and that no title searches or land surveying will be required. 
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• Characterize Topography – Locate and secure topographic data for the project area. Compile and 
process the data, and generate a digital terrain model (DTM) with sufficient resolution to facilitate 
cut/fill analyses, and establish key elevation points (native grade, potential finish grade, and flowline) 
for each site, including the ACLS and WWTP. It is assumed that existing District and public data will 
be adequate for this purpose, and that no land surveying will be required. 

Task 2 – Alternatives Analysis 
For each alternative we will complete the following: 

• Hydraulic Analysis – develop a basic hydraulic model in order to estimate flows, and sizing for the 
piping, pumping, and appurtenances. Determine “wet-volume” requirement for the wet well. We 
assume that a sophisticated graphical model will not be needed for this effort. We also assume that re-
routing of collection system lines will not be factored into this analysis. 

• Conceptual Design – develop a conceptual design for the improvements that would be required at 
each of the alternative sites, including site layout, piping alignments, pump sizing, and appurtenances. 
It is assumed that the conceptual plan developed for the replacement lift station can simply be 
adapted to the topography on each of the alternative sites. 

• Cut/Fill Analysis – perform cut/fill analysis for each site as needed to define the improvements 
needed to accommodate the replacement lift station. Define key elevation points. Refine conceptual 
designs as indicated by analysis. 

• Environmental Analysis – Under subcontract to Forsgren, Rincon Consultants will perform an 
Environmental Considerations and Constraints Analysis that is summarized below, and described in 
more detail in their proposal (attached). Rincon will perform (1) field reconnaissance; (2) review of 
existing Project information; and (3) review of relevant environmental records and literature, and 
develop a preliminary description that estimates timing and cost information associated with potential 
survey requirements, mitigation needs, permitting pathways, etc., to include the following: 

§ Summary of Environmental Issues  
• Biological Resources (identifying regulated species occurrences and sensitive habitats, 

based on a literature review and use of readily available mapping, as well as a 
reconnaissance-level survey of the sites under consideration)  

• Cultural Resources (identifying known and potential cultural resources based on a 
records search at the California Historical Resource Information System’s 
information center, including an examination of historical maps, the National 
Register of Historic Places, the California Register of Historical Resources, the 
California Historical Resources Inventory, and the listing of California Historical 
Landmarks, as well as a search of the Sacred Lands Area File from the Native 
American Heritage Commission)  

• Hazardous Materials (discussion of any potential site contamination issues, based on 
a review of on-line, publicly available hazardous materials records)  

§ Identification of CEQA requirements, including the anticipated timeframe for CEQA 
clearance  

§ Identification of biological survey requirements (both general and protocol-level) and the 
impact on timing due to seasonal surveys  

§ Identification of potential state and/or federal coordination requirements  
§ Identification of general mitigation requirements and opportunities  

• Permitting Analysis – develop a list of permits required, and estimate costs and timeframes for 
securing the permits. 

• Cost Analysis - For each alternative, develop a preliminary estimate of probable cost that includes 
property acquisition, environmental analysis, permitting, site improvements, infrastructure 
improvements, and lift station construction. 

• Non-Monetary Factors – identify and characterize non-monetary factors that could be important in 
selecting a preferred alternative. 
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Once the individual analyses have been completed, we will prepare a Decision Matrix to aid in the comparison 
of the alternatives. 

• Decision Matrix 
§ Update Decision Criteria and Develop Decision Matrix 
§ Assign Weighting Factors for all Criteria 
§ Populate Matrix by assigning scores for Criteria and Alternatives 
§ Analyze and adjust scores and weighting factors such that results are properly supported. 

Task 3 – Alternatives Analysis Report 
We will prepare a Draft Alternatives Analysis Report in accordance with generally accepted practices. 

• Draft Alternatives Analysis Report 
§ Prepare report that explains procedures utilized during analysis, and supports decisions made, 

and conclusions drawn. Include supporting documentation, tables, and figures. 
§ Submit Draft Alternatives Analysis Report to TCSD for review. 

• Review Meeting – Facilitate Review Meeting with TCSD team. 
§ Plan; Prepare Agenda; Lead Meeting; Discuss and Gain Consensus on: 

• Decision Criteria and Weighting Factors, 
• Scores and Ranking of Alternatives, 
• Additional analysis required (if any), 
• Conclusions, 
• Document revisions, and 
• Next Steps. 

§ Prepare Meeting Summary including Action Items and Decision Log. 
• Final Alternatives Analysis Report 

§ Revise report to incorporate written comments from TCSD team, as well as feedback 
received and decisions made in the Review meeting. 

§ Prepare/submit Final Alternatives Analysis to TCSD. 

Task 4 – Project Management and Administration  
§ Manage internal resources for the execution of the project work. 
§ Track and control the project schedule and budget. 
§ Communicate/coordinate with TCSD staff and team. 
§ Provide monthly written updates on project status/progress to TCSD. 

 
Assumptions and Limitations 

• The Alternatives Analysis will not address Population Trends, Community Engagement, District 
Financial Considerations, Annual Operating Budget, Income, Annual O&M Costs, Life-Cycle Costs, 
Debt Repayments, Reserves, Water/Energy/Waste Audits, Health, Sanitation, Security, or 
Sustainability. 

• The scope does not include coordination with regulatory agencies. 
• The scope does not include litigation support. 

 
 
 
Schedule: 
A project schedule will be developed in conjunction with TCSD upon receipt of notice to proceed. 
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Compensation:    
The services will be performed on a time and materials basis for an estimated fee of $72,000. This fee will not be 
exceeded without prior authorization from TCSD. A spreadsheet showing the breakdown of this estimated fee is 
included as Attachment A. 
 
Terms and Conditions: 
The requested services will be performed in accordance with the Billing Rates, and Terms & Conditions included as 
part of the Master Services Agreement between TCSD and Forsgren. 
 

FORSGREN ASSOCIATES, INC.  TUOLUMNE CITY SANITARY DISTRICT 

By: 
 

 By:  
Printed 
Name: Alan Driscoll 

 Printed 
Name:  

Title: VP, Division Manager 
 

Title:  

Date: September 30, 2021 
 

Date:  
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DRAFT FEE ESTIMATE - Task Order No. 21-03
Tuolumne City Sanitary District Forsgren Associates, Inc.
Apple Colony Lift Station - Alternatives Analysis

Role PM QA/QC
Technical 

Expert
Senior 

Engineer
Enviro. 

Analysis
Project 

Engineer
Drafter Project Asst.

Title Code ENG/SCI VI ENG/SCI VII ENG/SCI VII ENG/SCI IV ENG/SCI IV ENG/SCI II Drafter V CLE III
Employee Driscoll Evans Noll Gach Wickman Vallarino Cale Dela Cruz

Rate $240 $260 $260 $175 $175 $125 $115 $75 $5.00
TASK 1 - PRELIMINARY ACTIVITIES

Project Planning 0 -$                  -$             -$                       
Project orientation, document review, team coordination 8 4 12 2,220$            60$              2,280$                 
Develop Preliminary Decision Criteria 1 1 2 2 2 8 1,450$            40$              1,490$                 

Kickoff Meeting 0 -$                  -$             -$                       
Plan Mtg, Prepare Agenda, and Lead Meeting 2 2 4 2 2 12 2,200$            60$              2,260$                 
Prepare Mtg Notes incl. Action Items and Decision Log 0.5 2 4 7 770$                 33$              803$                      

Define Project Area 0 -$                  -$             -$                       
Prepare Preliminary Map of Project Area & Sites 0.5 1 1 3 470$                 13$              483$                      

Identify Parcels for Analysis 0 -$                  -$             -$                       
Research District and Public Records 0.5 1 4 6 795$                 28$              823$                      
Update Project Area Map 0.5 1 1 3 470$                 13$              483$                      

Characterize Topography 0 -$                  -$             -$                       
Research to locate and secure topographic data 0.5 2 1 4 8 1,145$            38$              1,183$                 
Compile and process data; generate DTM 0.5 2 2 8 13 1,820$            63$              1,883$                 

0 -$                  -$             -$                       
14 0 3 14 10 18 0 10 69 11,340$         -$                 345$           11,685$              

TASK 2 - ALTERNATIVES ANALYSIS
Hydraulic Analysis 0 -$                  -$             -$                       

Develop Model, perform hydraulic analysis 0.5 1 8 8 18 2,780$            88$              2,868$                 
Conceptual Designs 0 -$                  -$             -$                       

Configure Site Plans to fit each alternative site and prepare drawings. 0.5 2 10 4 17 2,180$            83$              2,263$                 
Cut/Fill Analysis 0 -$                  -$             -$                       

Perform cut/fill analyses, and revise conceptual designs as indicated. 0.5 2 10 4 17 2,180$            83$              2,263$                 
Environmental Analysis 0 -$                  -$             -$                       

Subconsultant (Rincon) 0 -$                  17,897$        -$             17,897$              
Coordination, Oversight, and Review 2 4 8 6 20 3,030$            100$           3,130$                 

Permitting Analysis 0 -$                  -$             -$                       
Develop list of required permits, estimate costs and timeframes 0.5 2 2 2 7 1,070$            33$              1,103$                 

Cost Analysis 0 -$                  -$             -$                       
Develop preliminary estimates of probable cost 0.5 2 8 8 19 3,040$            93$              3,133$                 

Non-Monetary Factors 0 -$                  -$             -$                       
Identify and characterize non-monetary factors. 1 1 2 2 2 8 1,450$            40$              1,490$                 

Decision Matrix 0 -$                  -$             -$                       
Prepare Decision Matrix w. weighting factors and scores 2 1 2 4 4 4 17 3,160$            85$              3,245$                 
Decision Matrix Workshop 2 2 2 2 2 10 1,850$            50$              1,900$                 

0 -$                  -$             -$                       
10 1 8 34 18 44 8 8 131 20,740$         17897 653 39,290$              

 Related 
Project 

Fee  Total 
Total Labor 

Hours
Total Labor 

Costs
Fees

Subs

Subtotal Task 2

Subtotal Task 1
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DRAFT FEE ESTIMATE - Task Order No. 21-03
Tuolumne City Sanitary District Forsgren Associates, Inc.
Apple Colony Lift Station - Alternatives Analysis

Role PM QA/QC
Technical 

Expert
Senior 

Engineer
Enviro. 

Analysis
Project 

Engineer
Drafter Project Asst.

Title Code ENG/SCI VI ENG/SCI VII ENG/SCI VII ENG/SCI IV ENG/SCI IV ENG/SCI II Drafter V CLE III
Employee Driscoll Evans Noll Gach Wickman Vallarino Cale Dela Cruz

Rate $240 $260 $260 $175 $175 $125 $115 $75 $5.00

 Related 
Project 

Fee  Total 
Total Labor 

Hours
Total Labor 

Costs
Fees

Subs

TASK 3 -  REPORT
Draft Report 0 -$                  -$             -$                       

Prepare Draft Report 4 2 2 16 8 16 8 56 8,800$            280$           9,080$                 
Review Meeting 0 -$                  -$             -$                       

Plan Mtg, Prepare Agenda, and Lead Meeting 2 2 4 2 1 11 2,125$            55$              2,180$                 
Prepare Mtg Notes incl. Action Items and Decision Log 1 2 4 7 890$                 35$              925$                      

Final Report 0 -$                  -$             -$                       
Prepare Final Report 1 1 1 8 2 8 4 25 3,810$            125$           3,935$                 

0 -$                  -$             -$                       
8 3 5 30 12 24 0 17 99 15,625$         -$                 495$           16,120$              

TASK 5 - PROJECT MANAGEMENT
Project Management (4 Months) 0 -$                  -$             -$                       

Resource Mgmt, Cost/Schedule Control, and Coordination 8 8 16 2,520$            80$              2,600$                 
Monthly Status Reports (4) 0 -$                  -$             -$                       

Prepare Report w. updated Status, Schedule, and Financials 8 8 16 2,520$            80$              2,600$                 
0 -$                  -$             -$                       

16 0 0 0 0 0 0 16 32 5,040$            -$                 160$           5,200$                 
PROJECT TOTALS 48 4 16 78 40 86 8 51 331 52,745$         17,897$        1,653$       72,295$              

Subtotal Task 4

Subtotal Task 3
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Subject:  Environmental Support for the Tuolumne City Sanitary District Apple Colony Lift 

Station Alternatives Analysis 
 
Dear Mr. Driscoll: 
 
Rincon Consultants, Inc. (Rincon) is pleased to submit this proposal to Forsgren Associates, Inc. to 
provide environmental support for the Tuolumne City Sanitary District (TCSD) Apple Colony Lift Station 
(ACLS) Alternatives Analysis. 
 
Rincon has performed CEQA, NEPA and regulatory permitting support services for many water supply 
infrastructure projects in California, and we are well-poised to provide the requested services and 
information to meet the needs of Forsgren Associates and TCSD. This proposal describes our 
understanding of the Project, our proposed scope of work, our proposed schedule for completion of the 
scope of work, and our cost proposal for the assignment. 

UNDERSTANDING OF THE PROJECT 

The Apple Colony Lift Station (ACLS) is currently located on the southern edge of Turnback Creek and the 
northern edge of Box Factory Road near the entrance to the wastewater treatment plant. This is 
currently the only lift station within the District. This lift station was constructed in 1966 during the 
development of the Apple Colony subdivision which it serves. All of the sewage from the Apple Colony 
subdivision is gravity fed to the low point in the service area near the current lift station and then is 
pumped up to the wastewater treatment plant for processing. 
 
Due to the age of the lift station facilities the TCSD proposes to replace the ACLS and install a new three 
pump system lift station to improve reliability. However, because of constraints related to size and 
proximity to roadways and jurisdictional areas, among others, replacement of the facility at the same 
site is infeasible. Therefore, the TCSD is exploring alternatives site for reconstruction of the existing 
facility and has requested an environmental constraints and permitting analysis of proposed sites. . 
There are a total five sites and six alternatives (including a no action alternative) being considered for 
this action, all of which are currently considered equally viable. The sites all front on Box Factory Road 
and are within walking distance of the existing wastewater treatment plant. 

September 30, 2021
Project No: 21-11702

Alan Driscoll
VP, Division Manager
Forsgren Associates. Inc.
3110 Gold Canal Drive, Ste. C 
Rancho Cordova, CA 95670
Via email: adriscoll@forsgren.com
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SCOPE OF WORK 

Task 1. Project Management and Meetings 

Under Task 1, we will provide overall project management and coordination. The Rincon PM will be 
available to attend project meetings, including one project kick-off meeting, one progress meeting and 
one meeting to discuss the results of analysis, if desired. The Rincon PM will be available to attend other 
meetings on request on a time-and-materials basis in accordance with our standard fee schedule 
(attached). It is assumed all project meetings will occur via conference call or other virtual platform. 

Task 2. Environmental Considerations and Constraints 

This task will include a discussion and comparison of the various environmental documentation 
considerations and constraints associated with the project sites under consideration, including life-cycle 
costs related to CEQA and other environmental impact studies, permitting and environmental 
compliance monitoring during construction. Several avenues of research will be pursued to document 
environmental constraints in the Project area, including: (1) field reconnaissance; (2) review of existing 
Project information; and (3) review of existing environmental records and literature relevant to the 
Project site. 
 
The Environmental Considerations and Constraints Analysis will include the following components, with 
the focus being a preliminary description and evaluation of the issues identified below. The preliminary 
description will include both estimated timing and cost information associated with potential survey 
requirements, mitigation needs, permitting pathways, etc. 
 

• Description of the Project site and vicinity 

• Summary of Environmental Issues 
▪ Biological Resources (identifying regulated species occurrences and sensitive habitats, based on 

a literature review and use of readily available mapping, as well as a reconnaissance-level survey 
of the project site under consideration) 

▪ Cultural Resources (identifying known and potential cultural resources based on a records 
search at the California Historical Resource Information System’s information center, including 
an examination of historical maps, the National Register of Historic Places, the California 
Register of Historical Resources, the California Historical Resources Inventory, and the listing of 
California Historical Landmarks, as well as a search of the Sacred Lands Area File from the Native 
American Heritage Commission) 

▪ Hazardous Materials (discussion of any potential site contamination issues, based on a review of 
on-line, publicly available hazardous materials records) 

• Identification of CEQA requirements, including the anticipated timeframe for CEQA clearance 

• Identification of biological survey requirements (both general and protocol-level) and the impact on 
timing due to seasonal surveys 

• Identification of potential state and/or federal coordination requirements 

• Identification of general mitigation requirements and opportunities 
 
Rincon will transmit the letter report digitally via e-mail. We will provide a draft letter to Forsgren 
Associates, Inc. for review. We will revise the letter based on one round of Forsgren Associates, Inc 
comments (to be provided in a consolidated, editable format [i.e. track changes in MS Word]). We will 
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provide a Final letter report, formatted for incorporation into the Forsgren Associates, Inc. Alternatives 
Analysis report or other documentation type, if requested. 
 
The draft letter report will be provided within 4 weeks of receipt of information on the proposed Project 
description. The final letter report will be provided within 1 week of receipt of consolidated comments 
on the draft from Forsgren Associates, Inc. 

Assumptions 

In addition to the assumptions identified above, several assumptions have been utilized in characterizing 
this scope of work and associated budget. Should any of these assumptions need to be adjusted during 
execution of the project, the scope and budget may need to be expanded. 

▪ One round of review and response to comments on the Environmental Considerations and 
Constraints Analysis from Forsgren Associates, Inc. 

▪ The cost does not include protocol surveys for federal or state-listed species, or any other regulated 
species. 

▪ No access issues will be encountered during the reconnaissance-level survey, and we expect access 
to be arranged by Forsgren. 

▪ The reconnaissance-level survey of the five project sites will be able to be completed within one day. 

▪ No consultation with stakeholders or other groups is included. 

Cost 

Rincon will provide environmental services to Forsgren Associates, Inc. on a time-and-materials basis. 
We are prepared to begin this assignment immediately upon receipt of a mutually acceptable contract. 
A not-to-exceed budget of $17,897 will be required to complete Tasks 1 and 2. This cost assumes the 
cultural resources records search will not exceed $920 in direct cost. 
 
We appreciate the opportunity to assist Forsgren Associates with this effort. If you have questions about 
this proposal, please do not hesitate to contact the undersigned. 
 
Sincerely,  

Rincon Consultants, Inc.  
 
 
 
Katherine Green, AICP    Jennifer Haddow, PhD 
Project Manager    Principal Environmental Scientist 
 
Attachments: Fee Schedule  
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Standard Fee Schedule for Environmental Sciences and Planning Services 

Professional, Technical and Support Personnel*  Hourly Rate 

Principal II  $270 

Director II  $270 

Principal I  $250 

Director I  $250 

Senior Supervisor II  $228 

Supervisor I  $215 

Senior Professional II  $195 

Senior Professional I  $179 

Professional IV  $164 

Professional III  $152 

Professional II  $135 

Professional I  $120 

Associate III  $108 

Associate II  $98 

Associate I  $90 

Project Assistant  $85 

Senior GIS Specialist  $155 

GIS/CADD Specialist II  $135 

GIS/CADD Specialist I  $120 

Technical Editor  $120 

Production Specialist  $98 

Clerical  $85 

*Professional classifications include environmental scientists, urban planners, biologists, geologists, marine scientists, GHG 
verifiers, sustainability experts, cultural resources experts, and other professionals. Expert witness services consisting of 
depositions or in‐court testimony are charged at the hourly rate of $350. 

Reimbursable Expenses 

Direct Cost  Rates  
Photocopies – Black and White  $0.20 (single‐sided) & $0.40 (double‐sided) 

Photocopies – Color  $1.50 (single‐sided) & $3.00 (double‐sided) 

Photocopies – 11 x 17  $0.50 (B&W) & $3.30 (color) 

Oversized Maps  $8.00/square foot 

Digital Production  $15/disc and $20/flash drive 

Light‐Duty and Passenger Vehicles*  $85/day 

4WD and Off‐Road Vehicles*  $135/day 

* $0.65/mile for mileage over 50 and for all miles incurred in employee‐owned vehicles. 

Other direct costs associated with the execution of a project, that are not included in the hourly rates above, are billed at cost 
plus 15%. These may include, but are not limited to, laboratory and drilling services, subcontractor services, authorized travel 
expenses, permit charges and filing fees, mailings and postage, performance bonds, sample handling and shipment, rental 
equipment, and vehicles other than covered by the above charges.  

Annual Escalation. Standard rates subject to annual escalation 

Payment Terms. All fees will be billed to Client monthly and shall be due and payable upon receipt or as indicated in the 
contract provisions for the assignment. Invoices are delinquent if not paid within ten (10) days from receipt or per the 
contractually required payment terms. 
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Equipment  Day Rate 

Environmental Site Assessment   

Soil Vapor Extraction Monitoring Equipment  $144 

Four Gas Monitor  $124 

Flame Ionization Detector  $100 

Photo Ionization Detector  $75 

Hand Auger Sampler  $57 

Water Level Indicator, DC Purge Pump  $41 

Natural Resources Field Equipment   

UAS Drone  $250 

Spotting or Fiberoptic Scope  $155 

Pettersson Bat Ultrasound Detector/Recording Equipment  $155 

Sound Level Metering Field Package (Anemometer, Tripod and Digital Camera)  $103 

GPS (Sub‐meter Accuracy)  $60 

Infrared Sensor Digital Camera or Computer Field Equipment  $52 

Scent Station  $21 

Laser Rangefinder/Altitude  $10 

Pit‐fall Traps, Spotlights, Anemometer, GPS Units, Sterilized Sample Jar  $8 

Mammal Trap, Large/Small  $1.50/$0.50 

Water and Marine Resources Equipment   

Boat (26 ft. Radon or Similar)  $565 

Boat (20 ft. Boston Whaler or Similar)  $310 

Multi Parameter Sonde (Temp, Cond, Turbidity, DO, pH) with GPS  $155 

Water Quality Equipment (DO, pH, Turbidity, Refractometer, Temperature)  $57 

Refractometer (Salinity) or Turbidity Meter  $35 

Large Block Nets  $103 

Minnow Trap  $88 

Net, Hand/Large Seine  $10/$50 

Field Equipment Packages   

Standard Field Package (Digital Camera, GPS, Thermometer, Binoculars, Tablet, Safety 
Equipment, and Botanic Collecting Equipment) 

$100 

Remote Field Package (Digital Camera, GPS, Thermometer, Binoculars, Tablet and Mifi, 
Delorme Satellite Beacon, 24‐Hour Safety Phone) 

$130 

Amphibian/Vernal Pool Field Package (Digital Camera, GPS, Thermometer, Decon 
Chlorine, Waders, Float Tube, Hand Net, Field Microscope) 

$155 

Fisheries Equipment Package (Waders, Wetsuits, Dip Nets, Seine Nets, Bubblers, 
Buckets) 

$52 

Underwater and Marine Sampling Gear (U/W Photo/Video Camera, Scuba Equipment 
(Tanks, BCD, Regulators, Wetsuits, etc.) 

$50/diver 

Marine Field Package (PFDs – Personal Flotation Devices, 100‐foot Reel Tapes with 
Stainless Carabiners, Pelican Floats, Underwater Slates, Thermometer, Refractometer, 
Anemometer, Various Field Guides) 

$50 

Insurance, Hazard and Safety Fees   

L&H Dive Insurance  $50/diver 

Level C Health and Safety  $60 person 

 


